

CITY OF NEWPORT
PUBLIC WORKS DEPARTMENT

169 SW Coast Highway
Newport, OR 97365

ADDENDUM NO. 1

The invitation to bid/request for proposal for the **COAST PARK IMPROVEMENT PROJECT** is modified by the following additions, amendments and/or deletions:

Delete Section 1.b., from the Public Improvement Contract, page 35 of the Solicitation Documents and replace with the following:

- b. Work shall be substantially complete in accordance with the completion deadline as specified in Section 4 of the Bid Form.*
-

Questions from Pre-Bid Meeting held on Thursday, May 5, 2011 at 10:00 a.m.:

Will the City set a marker by the control point shown on the plans?

Yes.

Will the Performing Arts Center parking lot be available for staging?

Yes but size and location of staging area is limited and must be coordinated with the City. The south end of the parking lot may be used. Access from Coast Street and to the back warehouse/workshop area needs to be maintained at all times.

Attendance sheet from the pre-bid meeting is attached.

Coast Park Improvement Project

Pre-Bid Meeting

Thursday, May 05, 2011

10:00 a.m.

	Name	Organization	Phone Number	Email
1	Debra Brown	Brown Contracting Inc	(541) 338-9345	sean@browncontracting.net
2	Don Staffenson	S & S Const Inc	541-220-2675	Max.Jones@charter.net
3	Brandi Wheeler	W.W. Construction	541-725-7096	Brandi.Wheeler2009@gmail.com
4	Dave Buckingham	Neilsen Lane LLC	541-994-3641	dave@neilsenlane.com
5	Bob Farrington	Central Const Eng'g Inc	541-270-2017	Farrington At Redmond.net
6	Kevin Picknell	T-3 CONSTRUCTION	541-580-1055 / 580-0954	T3 Construction@charter.net
7	NERS BUDDÉ	BUDDÉ COMM'LS CONSTRUCTION	541-994-5829 / 9129	
8	Tim Gress	City of Newport	541-574-3569	t.gress@newportoregon.gov
9				
10				
11				
12				
13				
14				
15				
16				
17				