

3479



AUTHORIZATION FOR AGREEMENTS, MOUs, OR OTHER DOCUMENTS OBLIGATING THE CITY

All contracts, agreements, grant agreements, memoranda of understanding, or any document obligating the city (with the exception of purchase orders), requires the completion of this form. The City Manager will sign these documents after all other required information and signatures are obtained.

Document: Contract Amendment Date: 6/2/23

Statement of Purpose: Amends the Denali Biosolids Handling contract to increase the price.

Department Head Signature: [Signature]

Remarks, if any: _____

City Attorney Review and Signature: See attached email Date: 5/30/23

Other Signatures as Requested by the City Attorney: _____

						Name/Position	
						Date:	

Budget Confirmed: Yes No N/A

Certificate of Insurance Attached: Yes No N/A

City Council Approval Needed: Yes No Date: _____

After all the above requested information is complete and signatures obtained, return this form, along with the original document to the City Manager for signature. No documents should be executed prior to the City Manager's approval as evidenced by signature of this document.

City Manager Signature: See attached email Date: 5/30/23

Once all signatures and certificates of insurance have been obtained, return this document, along with the original, fully-executed agreement, MOU, or other document to the City Recorder. A copy of grant agreement and all project funding documents, must be forwarded to the Finance Department for tracking and audit purposes.

City Recorder Signature: _____ Date: _____

Date posted on website: _____

David Powell

From: David Allen
Sent: Tuesday, May 30, 2023 10:46 AM
To: Stephanie Kerns; Melanie Nelson
Cc: David Powell; Spencer Nebel; Shannon Joseph
Subject: Re: [EXT]City of Newport and Denali Hauling Contract amendment

The Denali contract addendum was drafted/reviewed on May 16 per the e-mail below, so go ahead and use this e-mail to confirm that for the sign-off form. --David

From: Stephanie Kerns
Sent: Tuesday, May 16, 2023 3:47 PM
To: David Allen
Cc: David Powell; Spencer Nebel; Josephine Duncan; Shannon Joseph; Erik Glover; Melanie Nelson
Subject: RE: [EXT]City of Newport and Denali Hauling Contract amendment

Thank you David!

I will send that onto Denali for review and signing 🙏

Stephanie Kerns
Environmental Compliance Specialist
The City of Newport
169 SW Coast HWY
Newport, OR 97365

Office: (541)819-7249
Cell: (541)270-9926
S.Kerns@NewportOregon.gov

From: David Allen <D.Allen@NewportOregon.gov>
Sent: Tuesday, May 16, 2023 3:21 PM
To: Stephanie Kerns <S.Kerns@NewportOregon.gov>
Cc: David Powell <D.Powell@NewportOregon.gov>; Spencer Nebel <S.Nebel@NewportOregon.gov>; Josephine Duncan <J.Duncan@NewportOregon.gov>; Shannon Joseph <S.Joseph@NewportOregon.gov>; Erik Glover <E.Glover@NewportOregon.gov>; Melanie Nelson <M.Nelson@NewportOregon.gov>
Subject: Re: [EXT]City of Newport and Denali Hauling Contract amendment

Attached is a revised addendum per the increase to \$58,000 below. --David

* * * * *

David Powell

From: David Allen
Sent: Tuesday, May 30, 2023 8:53 AM
To: David Powell; Spencer Nebel
Cc: Stephanie Kerns; Josephine Duncan; Erik Glover; Justin Scharbrough; Melanie Nelson
Subject: Re: Final draft - amendment to City-OBC consent agreement
Attachments: Amendment to City-OBC Consent Agreement - signed.pdf; OBC- Compliance Schedule- Technical Memorandum- R4.pdf; OBC- Compliance Schedule- Technical Memorandum- Amendment No 1 2-24-23.pdf

David P. - sign the attached amendment and put it in Spencer's review/to-sign folder (leave out the document history page) along with the attached Civil West technical memos dated 10/28/21 and 1/25/23, which are attachments to the amendment. Once Spencer signs it, scan/forward the fully executed amendment with the two attachments as a single PDF back to Mike and Dharma at Rogue. --David

From: Mike Johnson [mikej@rogue.com]
Sent: Tuesday, May 30, 2023 4:57 AM
To: David Allen
Cc: Dharma Tamm; Stephanie Kerns; Jason Pond; Water Treatment; Matt Fulcher; David Powell; Josephine Duncan; Spencer Nebel; Erik Glover; Justin Scharbrough
Subject: Re: Final draft - amendment to City-OBC consent agreement

[WARNING] This message comes from an external organization. Be careful of embedded links.

Apologies David, I thought I'd sent this back last week. Please find the signed document attached.

On Fri, May 26, 2023 at 3:05 PM David Allen <D.Allen@newportoregon.gov> wrote:

What's the status on getting this signed?

From: David Allen
Sent: Tuesday, May 23, 2023 3:27 PM
To: Mike Johnson; Dharma Tamm
Cc: Stephanie Kerns; Jason Pond; Water Treatment; Matt Fulcher; David Powell; Josephine Duncan; Spencer Nebel; Erik Glover; Justin Scharbrough
Subject: Re: Final draft - amendment to City-OBC consent agreement

Attached is the final draft of the amendment for signatures along with the consent agreement and Civil West technical memos dated 10/28/21 and 1/25/23. The contact information for the city in section B. has been filled in. Once signed by Dharma, go ahead and scan/forward the amendment back to me so Spencer and David P. can sign it. --David

From: Mike Johnson [mikej@rogue.com]

Sent: Monday, May 22, 2023 5:41 AM

To: David Allen

Cc: Stephanie Kerns; Jason Pond; Dharma Tamm; Water Treatment; Matt Fulcher; David Powell; Josephine Duncan; Spencer Nebel; Erik Glover

Subject: Re: Draft amendment to City-OBC consent agreement

Thanks David.

This version looks good to finalize/sign. Feel free to start and we can return the fully executed copy back to you.

On Fri, May 19, 2023 at 1:22 PM David Allen <D.Allen@newportoregon.gov> wrote:

Attached is a rewrite of the draft amendment provided below along with the consent agreement and Civil West technical memos dated 10/28/21 and 1/25/23. David Powell will be leaving the city next month, so the contact information in section B. of the attached rewrite has been left blank for now. After review, let me know so the amendment can be finalized for signatures. --David

From: Stephanie Kerns

Sent: Tuesday, May 9, 2023 2:22 PM

To: Jason Pond; Mike Johnson

Cc: Dharma Tamm; Water Treatment; Matt Fulcher; David Powell; David Allen

Subject: RE: Rogue Attorney contact information

Thank you Jason!

The City will edit this and run any changes and/or requests back by you as needed.

If no major changes are made then we will send a signed copy back to you.

Stephanie Kerns

Environmental Compliance Specialist

The City of Newport

169 SW Coast HWY

Newport, OR 97365

Office: (541)819-7249

Cell: (541)270-9926

S.Kerns@NewportOregon.gov

* * * * *

--

Mike Johnson

Sweeper

Rogue Ales & Spirits

541-231-7142

Email: mikej@rogue.com

STANDARD ADDENDUM FORM

Goods and Services Contract - ADDENDUM NO. 1 Biosolids Hauling

This is an Addendum to a Goods and Services Contract for Biosolids Hauling, dated January 9, 2023, hereinafter called Agreement, between the City of Newport (City), and Denali Water Solutions, LLC (Contractor).


- Change in schedule:
- Change in fee:
- Modifies the Agreement in the following manner:

This Addendum changes the estimated total contract amount from \$30,000 to \$58,000 in Section 3.1 of the Agreement. This is based on the following: (1) A change in transporting biosolids from 1,600 wet tons, as set out in Exhibit A to the Agreement (request for quotes), to approximately 2,500 wet tons over the course of the one-year period of the Agreement; (2) An increase in price from \$19.30 per ton, as set out in Exhibit B to the Agreement (contractor quote), to \$30 per ton (May - September only).


This Addendum may be executed in counterparts and a signed copy transmitted by facsimile or other electronic means, each of which will be deemed an original, but all of which taken together will constitute one and the same agreement.

Except as expressly set forth herein, all provisions of the Agreement shall continue and remain in full force and effect.

CITY OF NEWPORT:

By: 
Title: City Manager
Date: 6-2-2023

DENALI WATER SOLUTIONS, LLC:

By: 
Title: Vice President - Operations
Date: 5/17/2023

Stephanie Kerns

From: David Allen
Sent: Tuesday, May 30, 2023 10:46 AM
To: Stephanie Kerns; Melanie Nelson
Cc: David Powell; Spencer Nebel; Shannon Joseph
Subject: Re: [EXT]City of Newport and Denali Hauling Contract amendment

The Denali contract addendum was drafted/reviewed on May 16 per the e-mail below, so go ahead and use this e-mail to confirm that for the sign-off form. --David

From: Stephanie Kerns
Sent: Tuesday, May 16, 2023 3:47 PM
To: David Allen
Cc: David Powell; Spencer Nebel; Josephine Duncan; Shannon Joseph; Erik Glover; Melanie Nelson
Subject: RE: [EXT]City of Newport and Denali Hauling Contract amendment

Thank you David!

I will send that onto Denali for review and signing 😊

Stephanie Kerns
Environmental Compliance Specialist
The City of Newport
169 SW Coast HWY
Newport, OR 97365

Office: (541)819-7249
Cell: (541)270-9926
S.Kerns@NewportOregon.gov

From: David Allen <D.Allen@NewportOregon.gov>
Sent: Tuesday, May 16, 2023 3:21 PM
To: Stephanie Kerns <S.Kerns@NewportOregon.gov>
Cc: David Powell <D.Powell@NewportOregon.gov>; Spencer Nebel <S.Nebel@NewportOregon.gov>; Josephine Duncan <J.Duncan@NewportOregon.gov>; Shannon Joseph <S.Joseph@NewportOregon.gov>; Erik Glover <E.Glover@NewportOregon.gov>; Melanie Nelson <M.Nelson@NewportOregon.gov>
Subject: Re: [EXT]City of Newport and Denali Hauling Contract amendment

Attached is a revised addendum per the increase to \$58,000 below. --David

* * * * *

